

Commercial Building Construction RFP

Date: October 15, 2025
Document ID: RFP-2025-3690

Project Description

Construction of a 50,000 sq ft mixed-use commercial building including retail space, offices, and parking structure. The project requires LEED Gold certification and must incorporate sustainable building practices.




Figure 1: Construction Visual Asset

Scope of Work

Major Components: • Site preparation and excavation • Foundation and structural work • MEP systems installation • Interior buildout - 20 office suites • Retail space - 10,000 sq ft ground floor • Parking structure - 200 spaces • Landscaping and exterior finishes • LEED certification documentation

Process Flow Diagram 2




Figure 2: Construction Visual Asset

Deliverables

Pre-Construction: • Site surveys and soil analysis • Architectural drawings and 3D models • Permit applications and approvals • Value engineering proposals

Construction: • Weekly progress reports • Safety compliance documentation • Change order management • Quality assurance reports

Design Mockup 3

Figure 3: Construction Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Timeline

Project Schedule: • Months 1-2: Design finalization • Months 3-4: Permitting and approvals • Months 5-8: Foundation and structure • Months 9-14: MEP and interior work • Months 15-18: Finishing and commissioning

Analytics Dashboard 4

Figure 4: Construction Visual Asset

Budget

Construction Budget: \$15,000,000 - \$18,000,000 • Site work: \$2,000,000 • Structure: \$6,000,000 • MEP systems: \$3,000,000 • Interiors: \$2,500,000 • Contingency: \$1,500,000

Process Flow Diagram 5




Figure 5: Construction Visual Asset

Appendix 1

Additional supporting documentation and reference materials.


Design Mockup 6

Figure 6: Construction Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 2

Additional supporting documentation and reference materials.



Analytics Dashboard 7

Figure 7: Construction Visual Asset

Appendix 3

Additional supporting documentation and reference materials.

Process Flow Diagram 8




Figure 8: Construction Visual Asset

Appendix 4

Additional supporting documentation and reference materials.


Design Mockup 9

Figure 9: Construction Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 5

Additional supporting documentation and reference materials.

A large, solid light blue rectangular area representing the content of Analytics Dashboard 10.

Analytics Dashboard 10

Figure 10: Construction Visual Asset

Appendix 6

Additional supporting documentation and reference materials.

Process Flow Diagram 11




Figure 11: Construction Visual Asset

Appendix 7

Additional supporting documentation and reference materials.

Design Mockup 12

Figure 12: Construction Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 8

Additional supporting documentation and reference materials.

Appendix 9

Additional supporting documentation and reference materials.

Appendix 10

Additional supporting documentation and reference materials.

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 11

Additional supporting documentation and reference materials.

Appendix 12

Additional supporting documentation and reference materials.

Appendix 13

Additional supporting documentation and reference materials.

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 14

Additional supporting documentation and reference materials.

Appendix 15

Additional supporting documentation and reference materials.