


Enterprise Software Development RFP

Date: October 15, 2025
Document ID: RFP-2025-8276

Project Overview

We require a technology partner to design and develop a cloud-based enterprise resource planning (ERP) system. The solution must integrate with existing infrastructure and support 5000+ concurrent users globally.



Analytics Dashboard 1

Figure 1: Technology Visual Asset

Technical Requirements

Core Modules Required: • Financial Management - GL, AP, AR, budgeting • Human Resources - Employee management, payroll, benefits • Supply Chain - Inventory, procurement, logistics • CRM - Customer data, sales pipeline, support tickets • Business Intelligence - Real-time dashboards, predictive analytics • Mobile Applications - iOS and Android native apps • API Integration - REST APIs for third-party systems

Process Flow Diagram 2

Figure 2: Technology Visual Asset

Deliverables

Phase 1 (Months 1-6): • System architecture design • Database schema development • Core module prototypes • Security framework implementation

Phase 2 (Months 7-12): • Full module development • Integration testing • User acceptance testing • Production deployment


Design Mockup 3

Figure 3: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Performance Requirements

• 99.9% uptime SLA • < 2 second page load times • Support for 10,000 concurrent users • Data encryption at rest and in transit • GDPR and SOC 2 compliance



Analytics Dashboard 4

Figure 4: Technology Visual Asset

Budget and Timeline

Total Project Budget: \$2,000,000 - \$3,000,000 Timeline: 12-18 months Payment Terms: Monthly milestones Support: 24/7 post-launch support required

Process Flow Diagram 5




Figure 5: Technology Visual Asset

Appendix 1

Additional supporting documentation and reference materials.


Design Mockup 6

Figure 6: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 2

Additional supporting documentation and reference materials.

A large, solid light blue rectangular area representing the Analytics Dashboard 7.

Analytics Dashboard 7

Figure 7: Technology Visual Asset

Appendix 3

Additional supporting documentation and reference materials.

Process Flow Diagram 8




Figure 8: Technology Visual Asset

Appendix 4

Additional supporting documentation and reference materials.


Design Mockup 9

Figure 9: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 5

Additional supporting documentation and reference materials.

A large, solid light blue rectangular area representing the content of Analytics Dashboard 10.

Analytics Dashboard 10

Figure 10: Technology Visual Asset

Appendix 6

Additional supporting documentation and reference materials.

Process Flow Diagram 11




Figure 11: Technology Visual Asset

Appendix 7

Additional supporting documentation and reference materials.

Design Mockup 12

Figure 12: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 8

Additional supporting documentation and reference materials.

Analytics Dashboard 13


A large, solid light blue rectangular area representing the content of Analytics Dashboard 13. The text 'Analytics Dashboard 13' is positioned at the top left of this area.

Figure 13: Technology Visual Asset

Appendix 9

Additional supporting documentation and reference materials.

Process Flow Diagram 14




Figure 14: Technology Visual Asset

Appendix 10

Additional supporting documentation and reference materials.

Design Mockup 15

Figure 15: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 11

Additional supporting documentation and reference materials.

Analytics Dashboard 16




Figure 16: Technology Visual Asset

Appendix 12

Additional supporting documentation and reference materials.

Process Flow Diagram 17




Figure 17: Technology Visual Asset

Appendix 13

Additional supporting documentation and reference materials.

Design Mockup 18

Figure 18: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 14

Additional supporting documentation and reference materials.

Analytics Dashboard 19




Figure 19: Technology Visual Asset

Appendix 15

Additional supporting documentation and reference materials.

Process Flow Diagram 20




Figure 20: Technology Visual Asset

Appendix 16

Additional supporting documentation and reference materials.


Design Mockup 21

Figure 21: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 17

Additional supporting documentation and reference materials.

A large, solid light blue rectangular area representing the content of Analytics Dashboard 22.

Analytics Dashboard 22

Figure 22: Technology Visual Asset

Appendix 18

Additional supporting documentation and reference materials.

Process Flow Diagram 23




Figure 23: Technology Visual Asset

Appendix 19

Additional supporting documentation and reference materials.

Design Mockup 24

Figure 24: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 20

Additional supporting documentation and reference materials.

Analytics Dashboard 25




Figure 25: Technology Visual Asset

Appendix 21

Additional supporting documentation and reference materials.

Process Flow Diagram 26




Figure 26: Technology Visual Asset

Appendix 22

Additional supporting documentation and reference materials.

Design Mockup 27

Figure 27: Technology Visual Asset

Phase	Duration	Budget	Resources
Discovery	2 weeks	\$25,000	3 FTEs
Development	8 weeks	\$150,000	8 FTEs
Testing	2 weeks	\$30,000	4 FTEs
Deployment	1 week	\$15,000	2 FTEs

Appendix 23

Additional supporting documentation and reference materials.

Analytics Dashboard 28




Figure 28: Technology Visual Asset

Appendix 24

Additional supporting documentation and reference materials.

Process Flow Diagram 29




Figure 29: Technology Visual Asset

Appendix 25

Additional supporting documentation and reference materials.

Design Mockup 30

Figure 30: Technology Visual Asset